Price Schedule for Ancillary Network Services
1 July 2026

Network services are services performed by Essential Energy to facilitate contestable works. These services are
required to ensure that an appropriate level of reliability, quality of supply and safety is maintained when operating the
distribution network.

This attachment sets out the final decision of prices Essential Energy is allowed to charge customers for the provision
of alternative control services — network ancillary, metering, connection and provider of last resort services.

Alternative control services are customer specific or customer requested services and so the full cost of the service is
attributed to a particular customer, or group of customers, benefiting from the service.

If new services arise during the 2024-29 regulatory control period with characteristics that are the same or essentially
the same as other alternative control services, the AER consider that they should be priced as a quoted service until
the next regulatory period. Any new ancillary network service and pricing methodology will be disclosed through our
annual pricing process.

*All rates in the below tables are exclusive of GST

Table 1.1: Rates

Labour class Normal time rate $ Overtime rate $*
Administration (R1) $130.24 $202.85
Indoor Technical Specialist (R2a) $207.90 $297.73
Outdoor Technical Specialist (R2b) $233.83 $355.86
Engineer (R3a) $268.54 $326.23
Senior Engineer (R3b) $326.24 $396.32
Engineering Manager (R3c) $375.15 $489.21
Field Worker (R4) $212.98 $291.43
Materials Peritem 81.04%
Contractor Per Job 61.00%

* Essential Energy may impose an overtime hourly rate for services provided outside the hours of 7.30am and 4pmon a
working day.
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Table 1.2: Schedule of charges for network ancillary services

Network ancillary services - customer and third party initiated services related to the common distribution service

1. Design related services

1.1 Design information

Refer table 1.1 for hourly rate/percentage

1.2 Design certification

Refer table 1.1 for hourly rate/percentage

1.3 Design consultation

Refer table 1.1 for hourly rate/percentage

1.4 Administration

Refer table 1.1 for hourly rate/percentage

1.5 Non-standard design approval

Refer table 1.1 for hourly rate/percentage

2. Contestable network commissioning and decommissioning

2.1 Substation commissioning Normal time $2,119.65 Overtime $2,926.82 Per substation
Underground/overhead streetlights Normaltime $106.48 Overtime $145.71 Per streetlight
2.2 Testing & commissioning of streetlights/mains/cables/UG Underground LV cable Normal time $106.48 Overtime $145.71 Per cable
B Underground pillar pits Normal time $106.48 Overtime $145.71 Per pit/pillar
Underground cable test Normal time $940.67 Overtime $1,287.11 Per job
2.3 Redundant material coordination $65.13 Per occasion
Recloser Normal time $3,066.18 Overtime $4,517.04 Per recloser
Regulator Normal time $3,507.91 Overtime $5,170.64 Per regulator site
2.4 Commissioning - Other network equipment
Smart switch Normal time $1,281.83 Overtime $1,919.67 Per switch

Other - Specialised equipment

Refer table 1.1 for hourly rate/percentage

3. Notices of arrangement and completion notices

3.1 Notice of arrangement

$480.92 Per job

3.2 Request for early notice of arrangement

$649.98 Per job

Field inspection:

Refer table 1.1 for hourly rate/percentage

3.3 Completion notice - Other than notice of arrangement

Refer table 1.1 for hourly rate/percentage
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Network ancillary services - customer and third party initiated services related to the common distribution service

4. Access permits, oversight and facilitation

Live LV connection Normaltime $1,566.60 Overtime: $2,076.44 Per connection
Out tion - Basic: Single-point ) . .
. u age connection - Basic: Single-poin Normal time $2,538.61 Overtime $2,796.25 Per connection
isolation
Qutage connection - Complex: Multi-point Normal time $4,135.98 Overtime $5,077.23 Per connection
4.1 Connection isolation
Outage connection - Sub-transmission Normaltime $7,029.91 Overtime $8,912.40 Per connection
Connection - Major contestable distribution Refer table 1.1 for hourly rate/percentage
Connection rescheduled (Outage cancellation) $859.99 Per connection
4.2 Access to network assets (standby) Refer table 1.1 for hourly rate/percentage
t & di t MG to OH/! ) .
Cor.mec .dlsconnec .G 0 OH/UG Normaltime $2,862.55 Overtime $3,411.61 Per recloser
mains, switchboard or kiosk
4.3 Services to supply and connect temporary supply to one or Install & remove HV LL links or bonds Normaltime $4,143.00 Overtime $5,201.90 Per regulator site
t
more customers Break & remake LV bonds Normal time $3,823.52 Overtime $4,764.77 Per switch

Generator hire - Charged at invoice cost + percentage applicable to the service provided

4.4 Rectification of contestable work (ASP Installed)

Refer table 1.1 for hourly rate/percentage

5. Sale of approved materials or equipment

5.1 Sale of approved materials/equipment to ASPs

For these jobs, materials & other costs are charged at purchase price + 26.86% per order

6. Network related property services

6.1 Conveyancing information

$65.13 Per enquiry

6.2 Easement processing

Refer table 1.1 for hourly rate/percentage

6.3 Services involved in obtaining deeds of agreement (DOA)

Refer table 1.1 for hourly rate/percentage

6.4 Development applications and encroachment processing

Refer table 1.1 for hourly rate/percentage

6.5 Crown land acquisition

Refer table 1.1 for hourly rate/percentage

6.6 Legal review services - Customer funded works

Refer table 1.1 for hourly rate/percentage

6.7 Network-related property disbursement

Refer table 1.1 for hourly rate/percentage

7. Site establishment services

7.1 Site establishment

$97.68 Per NMI
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Network ancillary services - customer and third party initiated services related to the common distribution service

8. Network safety services

8.1 Work near electrical assets - De-energisation of mains - Safe

Normal time $2,888.84 Overtime $3,516.35 Per job
approach clearances
8.2 Work near electrical assets - Disable auto reclose - Safe Normal time $952.07 Overtime $1,050.11 S
approach clearances
8.3 Provision of traffic control by the DSNP Charged at invoice cost + percentage applicable to the service provided per job
8.4 Site safety supervision/field labour Refer table 1.1 for hourly rate/percentage
8.5 Provision of construction work by DSNP Refer table 1.1 for hourly rate/percentage
Design Refer table 1.1 for hourly rate/percentage
Installation Refer table 1.1 for hourly rate/percentage
Hire - tiger tails $0.74
8.6 Warning markers
Hire - warning markers $1.71
Purchase - warning markers $176.86
Material & contractor Refer table 1.1 for hourly rate/percentage
8.7 High load escorts High load escorts Refer table 1.1 for hourly rate/percentage High load permit $130.24 Per permit

9. Rectification works to maintain network safety

9.1 Vegetation clearing of private trees encroaching DNSP assets

Materials & other contractor costs are charged at purchase price + percentage applicable to the service provided

9.2 Inspection of private trees encroaching DSNP assets

Refer table 1.1 for hourly rate/percentage

9.3 Vegetation clearing of private trees encroaching private assets

Materials & other contractor costs are charged at purchase price + percentage applicable to the service provided

9.4 Rectification works by Essential Energy of private asset aerial
mains defects

Refer table 1.1 for hourly rate/percentage

9.5 Rectification works by Essential Energy of DSNP's assets due to
landowner encroachment issues

Refer table 1.1 for hourly rate/percentage

10. Retailer of last resort

10.1 Retailer of last resort (ROLR)

Cost per event

11. Customer requested network outage or rescheduling of a planned interruption

11.1 Network outage or rescheduling of a planned interruption -
Customer requested

Refer table 1.1 for hourly rate/percentage

12. Attendance at customers premises to perform a statutory right where access is prevented

12.1 Attendance at customers' premises - Statutory right

Refer table 1.1 for hourly rate/percentage
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Network ancillary services - customer and third party initiated services related to the common distribution service

13. Inspection and auditing services

13.1 Inspection of construction work (by level 1 ASPs) Refer table 1.1 for hourly rate/percentage

13.2 Inspection of service work (level 2 ASPs) Per NOSW A Grade $58.47 B Grade $116.92 C Grade $292.30

13.3 Re-inspection of work of a service provider (level 1 & level 2 Refer table 1.1 for hourly rate/percentage

IASPs work)

13.4 Customer installation inspection Per job $58.47

13.5 Re-inspection customer installation Refer table 1.1 for hourly rate/percentage Per re-inspection

13.6 Investigation, review & implementation of remedial actions Incident category 1 -2 classification: Refer table 1.1 for hourly rate/percentage

associated with work performed by ASPs Incident category 3 - 5 classification: $3,741.33 Per job

13.7 Substation inspection Per substation A Grade $467.67 B Grade $818.42 C Grade $1,052.25

13.8 Inspection services of privately owned electrical infrastructure

Refer table 1.1 for hourly rate/percentage
assets

14. Provision of training to third parties for network related access

Access permit recipient training to ASPs: scheduled course $324.85 Per student
Access permit recipient training to ASPs: requested out of schedule course $2,729.06 Per class
14.1 Provision of training to ASPs for network access
Access permit recipient training to ASPs: requested out of schedule course - travel Refer table 1.1 for hourly rate/percentage
Access permit recipient training to ASPs: requested out of schedule course — Charged at invoice cost + percentage applicable to the service
accommodation & incidentals provided
ASP compliance related training services: scheduled course Refer table 1.1 for hourly rate/percentage
Access permit recipient training to ASPs: requested out of schedule course - travel Refer table 1.1 for hourly rate/percentage
14.2 ASP compliance related training services Access permit recipient training to ASPs: requested out of schedule course - Charged at invoice cost + percentage applicable to the service
accommodation & incidentals provided
Materials Charged at invoice cost + percentage applicable to the service provided
14.3 Provision of training - Entry into electrical stations $656.37 Per student Additional site visits Refer table 1.1 for hourly rate/percentage  Per site
15. Authorisation of ASPs
15.1 Authorisation of ASPs Authorisation - initial $617.91 Authorisation - renewal $162.81 Per authorisation
15.2 ASP authorisation agreement Authorisation agreement - initial $520.22 Authorisation agreement - renewal $65.13 Per authorisation
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Network ancillary services - customer and third party initiated services related to the common distribution service

16. Security lighting

16.1 Provision of security lighting

Nightwatch 250W $28.43 Per light/per month
Nightwatch 400W $39.73 Per light/per month
Nightwatch 1000W $82.13 Per light/per month
Night vision x small LED - 5 yr contract $24.75 Per light/per month
Night vision x small LED - Upfront $1,053.55 Per light upfront fee
Night vision x small LED - Monthly service $8.25 Per light/per month
Night vision small LED - 5 yr contract $23.54 Per light/per month
Night vision small LED - Upfront $986.35 Per light upfront fee
Night vision small LED - Monthly service $13.46 Per light/per month
Night vision medium LED - 5 yr contract $26.70 Per light/per month
Night vision medium LED - Upfront $1,161.11 Per light upfront fee
Night vision medium LED - Monthly service $19.92 Per light/per month
Night vision large LED - 5 yr contract $34.07 Per light/per month
Night vision large LED - Upfront $1,568.34 Per light upfront fee
Night vision large LED - Monthly service $30.92 Per light/per month
Night vision x large LED - 5 yr contract $51.85 Per light/per month
Night vision x large LED - Upfront $2,549.88 Per light upfront fee
Night vision x large LED - Monthly service $37.91 Per light/per month
Night vision exit fee - X small LED $526.77 Per light

Night vision exit fee - Small LED $493.18 Per light

Night vision exit fee - Medium LED $580.55 Per light

Night vision exit fee - Large LED $784.16 Per light

Night vision exit fee - X large LED $1,274.93 Per light

16.2 Provision of luminaire glare shield

$621.55 Per light
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Network ancillary services - customer and third party initiated services related to the common distribution service

17. Customer initiated or triggered network asset relocations/re-arrangements

17.1 Design and construction of asset relocations/re-arrangements

- customer funded Refer table 1.1 for hourly rate/percentage

18. Customer requested provision of electricity network data

18.1 Provision of metering consumption data $32.55 Per occasion Bulk data request Refer table 1.1 for hourly rate/percentage

18.2 Data requests - network data or consumption data outside of

legislative obligations Refer table 1.1 for hourly rate/percentage

19. Termination of cable at zone substation - Distributor required performance

19.1 DNSP Provided cable jointing and termination services for

contestable work Refer table 1.1 for hourly rate/percentage

20. Authorisation and approval of third-party service providers’ design, work and materials

20.1 Authorisation and approval of third party service providers’

e s Refer table 1.1 for hourly rate/percentage

21. Third party funded network alterations or other improvements

21.1 Third party funded network alterations or other improvements | Refer table 1.1 for hourly rate/percentage

21.2 Lighting services minor capital works (MCW) Refer table 1.1 for hourly rate/percentage
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Table 1.2: Schedule of charges for connection services

Connection services - services relating to the electrical or physical connection of a customer to the network (Applies to both NER chapter 5 and 5A connections)

22. Standard connection services

22.1 Standard connection services

‘ Refer table 1.1 for hourly rate/percentage

23. Non-basic negotiated connection

23.1 Non-basic negotiated connection

‘ Refer table 1.1 for hourly rate/percentage

24. Connection management services

24.1 Connections customer interface co-ordination

Refer table 1.1 for hourly rate/percentage

24.2 Preliminary enquiry service

Basic & complex connection

Refer table 1.1 for hourly rate/percentage

24.3 Connection/relocation process facilitation

Refer table 1.1 for hourly rate/percentage

24.4 Connection offer service

Connection application: $48.33

Auto-approved

$256.23

Technical review

$31.18 Incomplete information

24.5 Planning, protection and power quality studies

Refer table 1.1 for hourly rate/percentage

24.6 Additional services requested by ASP/connection applicant

Refer table 1.1 for hourly rate/percentage

24.7 Data gathering fee - Failure to provide documentation

Refer table 1.1 for hourly rate/percentage

24.8 Pioneer scheme administration Establishment $130.24 Per job New connection $130.24 Per job

24.9 Application - Complex connection Refer table 1.1 for hourly rate/percentage

24.10 Connection point management services Refer table 1.1 for hourly rate/percentage
Disconnect - Vacant premise $80.00 Per job
Reconnect - Vacant premise $84.14 Per job
Site visit only $80.00 Per job
Disconnect - Pole top/pillar box $372.72 Per job
Reconnect - Pole top/pillar box $372.72 Per job

24.11 Reconnections/disconnections Disconnection - Complete $92.19 Per job
Reconnection - Complete $84.14 Per job
Disconnection - Technical disconnection $92.19 Per job
Reconnect - Technical reconnection $84.14 Per job
Reconnect - Outside of normal business hours $212.98 Per job

Illegal connections

Refer table 1.1 for hourly rate/percentage

25. Enhanced connection services — Extension and augmentation

25.1 Enhanced connection service

Refer table 1.1 for hourly rate/percentage
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Table 1.3: Schedule of charges for metering services

Metering services - activities relating to the measurement of electricity supplied to and from customers through the distribution system (excluding network meters)

26. Special meter reading and testing (legacy meters)

26.1 Move in/move out read $39.30 Per job
26.2 Special meter read (incl wasted visit) $39.30 Per job
26.3 Special meter test - 1st $1,045.84 Per meter
26.4 Special meter tests - Additional $500.23 Per meter
26.5 Special meter tests - CT meter $928.92 Per meter

27. Emergency maintenance metering equipment not owned by the distributor (contestable meters)

27.1 Unplanned outage - Meter fault (site attendance) Normal time $531.60 Overtime $714.63 Per job
27.2 Unplanned outage - Meter hot water fault (site attendance) Normal time $531.60 Overtime $714.63 Per job
27.3 Unplan.ned outage - Retailer outage impacting non retailer Normal time $442.45 Overtime $586.24 Per job
customer (site attendance)

27.4 Unplanned outage - Remote de-energisation - EE not notified Normal time $442.45 Overtime $586.24 Per job
(site attendance)

28. Meter recovery and disposal - Type 5 & 6 (legacy meters)

28.1 Redundant meter disposal $32.55 Per occasion

29. Distributor arranged outage for the purpose of replacing meter

29.1 Retailer requested distributer planned interruption -

Cancellation after notification R Per job
29.2 Retailer requested distributer planned interruption - Initial visit | Normal time $551.22 Overtime $734.23 Per job
Normal time $472.31 Overtime $642.24 Per job

29.3 Retailer requested distributer planned interruption - Isolation
completed

Additional labour required - Refer table 1.1 for hourly rate/percentage

29.4 Retailer requested distributer planned interruption - Early

cancellation $64.09 Per job

29.5 Retailer requested distributer planned interruption - MC no Normal time $436.81 vertime - oo
attendance

i2r‘9.6 Retailer requested distributor planned interruption - One in all Refer table 1.1 for hourly rate/percentage

Refer table 1.1 for hourly rate/percentage

29.7 Retailer requested planned interruption on high voltage CT
metering site, including testing of distributer owned high voltage High voltage plant hire - charged at invoice cost + percentage applicable to the service provided
metering primary and secondary plant

Accommodation & incidentals per night per person - charged at invoice cost + percentage applicable to the service provided
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Metering services - activities relating to the measurement of electricity supplied to and from customers through the distribution system (excluding network meters)

30. Other metering services (type 5 to 7 metering installations and legacy meters)

30.1 Off-peak conversion $141.99 Per job

Table 1.4: Schedule of charges for provider of last resort

Services provided in regional and remote locations into the contestable market, under a set of self-imposed controls — applies to Essential Energy only

31. Provider of last resort services

31.1 Provider of last resort services Refer table 1.1 for hourly rate/percentage
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Explanations and Definitions
ANCILLARY NETWORK SERVICES

1. Design related services

1.1 Design information

The provision of information by a Distribution Network Service Provider (DNSP) to enable an Accredited Service
Provider (ASP) accredited for level 3 work to prepare a design drawing and submit it for certification.

This may include, without limitation:

> deriving the estimated loading on the system, technically known as the ADMD (after diversity maximum demand).
This estimate depends on such factors as the number of customers served and specific features of the customer’s
demand

> copying drawings that show existing low and high voltage circuitry geographically and schematically) and adjacent
project drawings

> specifying the preferred sizes for overhead wires (conductors) or underground wires (cables)

> specifying switchgear configuration type, number of pillars, lights etc

> determining the special requirements of the DNSP’s planning departments necessary to make electrical supply
available to a development and cater for future projects

> liaison with designers associated with assistance in sourcing design information and developing designs

> nominating network connection points.

1.2 Design certification

A certification by a DNSP that a design (if implemented) will not compromise the safety or operation of the DNSP’s
distribution system.

This may include, without limitation:

> certifying that the design information/project definition have been incorporated in the design

> certifying that easement requirements and earthing details are shown

> considering design issues, including checking for over—design and mechanisms to permit work on high voltage
systems without disruption to customers’ supply (adequate low voltage parallels)

> certifying that funding details for components in the scope of works are correct

> certifying that there are no obvious errors that depart from the DNSP’s design standards and specifications

> certifying that shared assets are not over-utilised to minimise developer’s connection costs and that all
appropriate assets have been included in the design

> auditing design calculations such as voltage drop calculations, conductor clearance (stringing) calculations etc

> certifying that a bill of materials has been submitted

> certifying an environmental assessment has been submitted by an accredited person and checked.

1.3 Design consultation

This may include, without limitation:

> Any additional work required after the initial review and quoted service fee, as a result of customer initiated
changes to the design information pack which had previously been provided, or a rejected submission for
certification by Essential Energy due to failure to comply with submission requirements

> Works undertaken as a result of a non-compliant construction drawings or failure to make a complete design
submission including all necessary ancillary documentation, including easement requirements

> Design recertification at the request of the ASP level 3 after initial certification has been granted. This may be as a
result of changes required to the certified design either prior to or during the construction phase of a project, or
due to the 6 months certification period expiring

> Gathering of information related to a design enquiry or request for information

> Providing Design information as part of a feasibility study

> Time spent attending meetings with stakeholders to provide design advise.
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1.4 Administration

Work of an administrative nature (not including work described in service - Notice of Arrangement (NOA) or
Authorisation of ASPs).

This may include, without limitation:

Checking supply availability

Processing applications

Correspondence from application to completion

Record - keeping

Requesting and receiving fees (initially, then prior to design and after certification)
Receiving design drawings (registering and copying)

Raising order for high voltage (HV) work

Calculating the cost of a project and warranty/maintenance bond

Organising refunds to developers for HV work

Liaising with developers and customers

Updating Geographic Information Systems (GIS) and mapping

Supporting the process of design information, design certification and design rechecking.

VVVVVVVVVVVYV

1.5 Non-standard design approval

Approval of a non-standard construction type at the request of the ASP, where during the design phase of the project
the designer has identified a design requirement which do not comply with Essential Energy's approved design and
construction standards.

Non-standard design requests require clear justification of the intended layout and details the proposed any deviations
from approved standards.

2. Contestable network commissioning and decommissioning

2.1 Substation commissioning

The commissioning by Essential Energy of a substation, whether it is a single pole, pad mount/kiosk or indoor/chamber

and includes:

> All necessary pre-commissioning checks and tests prior to energising the substation via the high voltage
switchgear and closing the low voltage circuit breaker, links or fuses; and

> The setting or resetting of substation protection equipment.

A Connection fee, in addition, may be required to gain access to the network in order to undertake the commissioning.
Essential Energy will perform the required testing and commissioning activities as per current policies and the
subsequent data capture in Essential Energy’s asset systems.

The substation commissioning charge will be applied per substation.

2.2 Testing & commissioning

The completion of commissioning tests by Essential Energy of new electrical assets which form part of the contestable
connection work including:

> Overhead and Underground streetlight commissioning

> Underground low voltage cable (excludes HV cable)

> Underground cable tests (IR/VLF Test).

Essential Energy will perform the required testing and commissioning activities as per current policies and the
subsequent data capture in Essential Energy's asset system.

Price Schedule for Ancillary Network Services
E Page 12 of 32 | July 2026 | V2



Price Schedule for Ancillary Network Services — 1 July 2026

2.3 Redundant material coordination

Service associated with the management of returned redundant connection related materials and equipment such as
poles, transformers and switchgear. Material is to be returned by the relevant ASP to an approved Essential Energy
depot.

2.4 Commissioning — Other network equipment

The commissioning by Essential Energy of new equipment which form part of connection/alteration work. Typically
associated with complex projects (such as sub-transmission) which require:

> Additional planning and co-ordination with other parties e.g. AEMO

Setting and testing of protection devices and schemes

Configuration of communication equipment

Asset testing, switching and commissioning

Performance and compliance testing.

V V. V V

3. Notices of arrangement and completion notices

3.1 Notice of arrangement

Work of an administrative nature performed by a distributor where a local council requires evidence in writing from
the distributor that all necessary arrangements have been made to supply electricity to each lot of a development.
This may include receiving and checking plans and easement documentation such as Section 88B Instruments and
Transfer Granting Easements, plans and associated documentation, checking and recording easement details,
preparing files for conveyancing officers, liaising with developers if errors or charges are required, checking and
receiving declarations and any amended linen plans and easement documentation approved by a conveyancing
officer and preparing NOA, NOA letter and issuing to the requestor.

3.2 Request for early notice of arrangement

Work of an administrative nature performed by a distributor where a local council requires evidence in writing from
the distributor that all necessary arrangements have been made to supply electricity to a development.

The NOA is issued before works are completed at the request of the ASP. Processing of the early NOA requires
additional services to a standard NOA.

This may include, without limitation:

Provision of Outdoor Technical Specialist site inspection, to ensure the requirements of early notice of arrangement
are met including 80% construction of proposed works.

Arranging the Bank Guarantee and having it registered with Essential Energy. Preparing the notice of arrangement
letter and issuing to the requestor. Return of the bank guarantee after the project is completed.

3.3 Completion notice — Other than notice of arrangement

Provision of completion notice prior to issue of NOA. An ASP may request the DNSP to provide a "Completion Notice
to verify that the work has been completed and meet the DNSP's standards.

4. Access permits, oversight and facilitation

4.1 Connection

This service fee includes network access and may include without limitation:

Access to Essential Energy’s distribution network through the provision on an AP issued to authorised personnel
Researching, documenting and completion of a Network Access Request (NAR) including a site visit as required
Documenting the switching process

Programming the work

Control room activities

Fitting and removing of AP earths

Switching of the high and/or low voltage distribution network

vV V.V V V VYV
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Notification of affected customers and NECF compliance (EE notified)

Cable ID, stab, cut and phase

Reinstate network and testing

Meeting requirements of the National Energy Retail Law (NSW) and the National Energy Retail Rules
Travel costs.

vV V.V V V

The above service activities apply generally across each of the following connection types. The connection type will be
determined by EE.

Live LV Connection

This service fee includes the live connection of LV network and may include without limitation:

> Access to EE’s distribution network through the provision of a live work permit issued to authorised EE personnel

> Overhead and underground live low voltage connections - connection of distribution mains (other than completed
under an AP).

Outage Connection - Basic: Single-point isolation

This service fee includes network access via an outage and is typically related to basic isolations where only a single
pointisolation is required and may include without limitation:

> Access to EE’s distribution network through the provision of an AP issued to authorised personnel

> Fitting and removing of AP earths and/or LV bonds.

Outage Connection - Complex: Multi-point isolation

This service fee includes network access via an outage and is typically related to complex isolations where multi-point
isolation is required and may include without limitation:

> Access to EE’s distribution network through the provision of an AP/s issued to authorised personnel

> Fitting and removing of multiple AP earths and LV bonds.

Outage Connection - Sub-transmission

This service fee includes network access via an outage and is typically related to when isolations on the sub-
transmission network is required and may include without limitation:

> Access to EE’s distribution network through the provision of an AP/s issued to authorised personnel

> Fitting and removing of multiple AP earths

> Switching of the HV sub-transmission network 66KV or greater.

Connection - Major contestable distribution

This is a negotiated service fee for major contestable distribution connections or HV work requiring network access.
Applicable to all connection types:

Essential Energy may impose an additional overtime hourly rate for services provided outside the hrs of 7:30am - 4pm
on a working day. Where standard connection start or finish times are exceeded as a continuation of work, additional
overtime hourly rates will be charged at applicable published labour classes. This overtime will be charged in addition
to the applicable normal time service fee.

Overtime may occur as a result of:

> Failure to complete AP associated work within requested ordinary hours;

> Where an outage is requested outside of ordinary hours (does not include when Essential Energy requires that the
work be performed outside ordinary hours). In this situation the applicable overtime connection fee applies.

Arescheduled connection fee will be charged where an ASP cancels an outage request within 10 days lead time
prior to the scheduled outage.

Excludes - Provision of MG (Mobile Generator) and Live Line to maintain supply where temporary supply
arrangements are requested by an ASP and/or as prescribed in the design information requirements, to maintain a
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continued but temporary supply to otherwise impacted customers during contestable connection works. These
services are in addition and covered by another quoted service.

4.2 Access to network assets (standby)

The provision of access to switch rooms, substations and the like to an ASP who is accompanied by a distributor’s
staff member. This service does not include site supervision or de-energisation of assets.

4.3 Services to supply and connect temporary supply to one or more customers

The provision of an MG (Motor Generator) connection to the network or a direct distributor and/or use of HV Line
Live/LV Live Techniques when requested by an ASP and or as prescribed in the design information requirements to
maintain a continued but temporary supply to otherwise impacted customers during contestable connection
works. Service is in conjunction with, but in addition to access permits and clearance to work.

The costs of MG hire are notincluded as these are commercially available. Hire cost of providing generators are in
addition to this service.

Note, there is no allowance for Essential Energy to supply an MG standby technician if required. This would be
covered as an additional service.

4.4 Rectification of contestable works (ASP installed)

Service to provide rectification of defective or non-conformant contestable work installed by ASP. Where
installation is not installed to relevant Essential Energy construction standards. The ASP will be required to cover
costs associated with rectification works.

Situations include where construction non-conformances have been identified during construction inspection
audits and/or:

> the relevant ASP fails to rectify within nominated non-compliance action period;

> the relevant ASP elects the rectification work is completed by the DNSP.

Rectification works may also be completed by the DNSP under fault and emergency situations, where rectification
works is required to rectify safety issues or maintain electricity supply.

5. Sale of approved materials or equipment

5.1 Sale of approved materials/equipment to ASPs

Provision of approved materials/equipment to third parties for connection assets that will become part of the shared distribution
network.

6. Network related property services

6.1 Conveyancing information

The provision of information regarding the availability of supply, presence of electrical equipment, proposals of new
works and related information for property conveyancing purposes undertaken with or without any physical inspection
of a site, other than the provision of information or the answering of enquiries relating to any matter under Government
Information (Public Act) Act Freedom of Information legislation.

6.2 Easement processing

Work performed by Essential Energy (or on behalf of Essential Energy) relating to review, rectification, certification and
execution of easement documentation including but not limited Transfer Granting Easements, Section 88B
Instruments, Customer & Landowner Deeds, survey plans. Such work also includes administration work required in
that process such as file preparation, record keeping, photocopying, scanning and dispatch of documentation. A
separate fee may be charged for the review of separate documentation e.g. Customer Deed and Transfer Granting
easement for the same easement is deemed to be two pieces of work.

/ Price Schedule for Ancillary Network Services
E Page 15 of 32 | July 2026 | V2



Price Schedule for Ancillary Network Services — 1 July 2026

6.3 Services involved in obtaining deeds of agreement (DOA)

Services related to the acquisition of tenure over and access to DNSP assets associated with contestable connection
works. New assets being connected to the network may be positioned on land not legally accessible to DNSP. To
ensure DNSP has appropriate tenure and access to these new assets into the future, a Deed of Agreement is
established in advance of connecting the new assets to facilitate the necessary execution of formal arrangements that
create appropriate easement or lease arrangements to be registered on the land title deed.

6.4 Development applications and encroachment processing

Services relating to work performed by Essential Energy in providing comment to consent authorities, landowners and
their consultants in relation to development applications as contemplated by the State Environmental Planning Policy
(Infrastructure) 2007. In addition, work undertaken in the assessment of encroachments on Essential Energy's network
is also included.

6.5 Crown land acquisition

Work performed by Essential Energy (or on behalf of Essential Energy) relating to acquisition of crown land (including
interests in land). Any work or services provided in acquiring the relevant interest through the compulsory acquisition
process included but not limited to liaising with customer as to requirements, obtaining internal approvals,
preparation, negotiation and execution of formal documentation, engagement of panel lawyer, liaising with panel
lawyer, preparation of Ministerial submission including complying with legislative requirements, reviewing VG's
determination, arranging required payments including seeking reimbursement from customer, reporting to customer
and all matters relating to gazettal and registration.

Services also include administration work required such as photocopying, scanning, emailing, accounting processes.

6.6 Legal review services — Customer funded works

Work of a legal nature performed by Essential Energy (or on behalf of Essential Energy) relating to legal issues and
activity arising from customer funded projects. This includes where required on chapter 5 and 5A projects community
consultation in relation to the acquisition of new easements or modification to existing easements for the purpose of
connection works.

6.7 Network-related property disbursement

Network-related property costs and services associated with but not limited to:
> property searches

> PEXA and registration

> DAreviews.

7. Site establishment services

7.1 Site establishment

Site establishment services, including liaising with Australian Energy Market Operator (AEMO) or market participants
for the purpose of establishing National Meter Identifiers (NMI) in market systems, for new premises or for any existing
premises for which AEMO requires a new NMI and for validation of and updating network load data. This includes
processing and assessing requests for a permanently unmetered supply device.

8. Network safety services

8.1 Work near electrical assets — De-energisation of mains — Safe approach clearances

This service provides de-energisation of Overhead and Underground mains where it has been identified that exclusion
distances cannot be maintained. Examples of work activities include vegetation clearing, construction work and
operating cranes.

This service can include but not limited to:
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\Y

Access to Essential Energy’s distribution network through the provision on an AP issued to authorised personnel or
Issuing of Operating Agreement

Researching, documenting and completion of a NAR including a site visit as required

Documenting the switching process

Programming the work

Control room activities

Fitting and removing of Access Permit earths or Low Voltage bonds (if required)

Switching of the High and Low voltage networks

Notification of affected customers and NECF compliance (EE notified)

Reinstate network testing and commissioning

Meeting requirements of the National Energy Retail Law (NSW) and the National Energy Retail Rules
Travel costs.

V.V VVVVVYVVYV

Excludes - Provision of Essential Energy staff as an Authorised AP Recipient. This is service is in addition and would be
covered under Site Safety Supervision service.

8.2 Work near electrical assets — Disable auto reclose - Safe approach clearances

Disablement of Auto Reclose (DAR) protection settings associated with works near High Voltage Mains.

This service can include but not limited to:

> Disabling of Auto Reclose Protection setting to allow works to be safety completed by authorised personnel to
approved safety clearances as set within Essential Energy's safety rules

Researching, documenting and completion of a Network Access Request (NAR) including a site visit as required
Documenting the actual switching process (for field operations)

Programming the work

Control room activities

The actual switching of the High network

Notification of affected customers and NECF compliance (EE notified)

Travel cost.

vV V.V VV VYV

8.3 Provision of traffic control by the DNSP

Provision of Traffic Control by Essential Energy where deemed required to meet worksite safety requirements.

8.4 Site safety supervision/field labour

Provision of field staff including but not limited to performing site safety supervision of unauthorised personnel
performing work near the DNSP's assets. Service may include Essential Energy staff performing the role of the Access
Permit Recipient.

8.5 Provision of construction work by DNSP

Provision of network related construction work by Essential Energy to facilitate construction (non- connection related)
activities within clearances of the distribution network or assets. Service may include but not limited to physical and/or
electrical isolation. e.g. temporary removal or overhead mains to facilitate vegetation removal works.

8.6 Warning markers

Installation of visual warning markers and temporary covers on overhead mains and service lines as requested by a
third party. Can include rental or purchase of warning markers.

Services can include:

> Tiger tails installation

> Construction warning marker installation
> Design and installation of aerial markers.

NB. this does not include the installation of temporary covers (on de energised mains) by certain ASPs in association
with their contestable work, in accordance with their Service Provider Authorisation, which is contestable work.
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8.7 High load permits and escorts

High load services include the issuance of high load permits, temporary relocation, or other manners of making safe
overhead mains for high vehicle loads and high load escorts. Any load 4.6m meters and over will be assessed
independently by regional Network Services depots to ascertain a risk assessment of need/requirement for an escort.

9. Rectification works to maintain network safety

9.1 Vegetation clearing of private trees encroaching DNSP assets

Vegetation clearing of private trees which are encroaching within safe limits of Essential Energy's electrical network.
Where the landowner is responsible for the vegetation management and fails to maintain the necessary safety
clearances or where the customer elects Essential Energy to complete.

9.2 Inspection of private trees encroaching DNSP assets

Inspection of private trees which are encroaching within safe limits of Essential Energy's electrical network.

9.3 Vegetation clearing of private trees encroaching private assets

Vegetation clearing of private trees which are encroaching within safe limits of the customers private electrical aerial
mains within bush fire prone areas or where a customer requires electricity supply for medical assistance (life support
customer). Where the customer has been notified and fails to rectify, and the defect presents a community safety risk.

9.4 Rectification works by Essential Energy of private asset aerial mains defects

Rectification work completed by Essential Energy on Private aerial mains defects within bush fire prone areas or where
a customer requires electricity supply for medical assistance (life support customer). Where the customer has been
notified to rectify a defect but fails to do so, legislation requires the defect to be rectified by Essential Energy.

9.5 Rectification works by Essential Energy of DNSP’s assets due to landowner encroachment issues

Rectification work undertaken by Essential Energy due to failure of a landowner to maintain electrical easement
clearances (encroachment). And as a result, present a safety risk to the network/community or inhibit access to
network infrastructure.

10. Retailer of last resort

10.1 Retailer of last resort (ROLR)

Preparing lists of affected sites, and reconciling data with AEMO listings; handling in-flight transfers; identifying open
service orders raised by the failed retailer and determining actions to be taken in relation to those service orders;
arranging estimate reads for the date of the ROLR event and providing data for final NUOS bills in relation to affected
customers; preparing final invoices for NUOS and miscellaneous charges for affected customers; preparing final debt
statements; extracting customer data, providing it to the ROLR and handling subsequent enquiries; handling
adjustments that arise from the use of estimate reads; assisting the retailer with the provision of network tariffs to be
applied and the customer move in process; administration of any 'ROLR cost recovery scheme distributor payment
determination’.

11. Customer requested network outage or rescheduling of a planned interruption

11.1 Network outage or rescheduling of a planned interruption — Customer requested
Where the customer requests to move a DNSP planned interruption and agrees to fund the additional cost of
performing the associated planned distribution work outside of normal business hours.

Customer initiated network outage. Example includes but not limited to outage to allow customer and/or contractor to
perform maintenance on the customer assets, work close or for safe approach.
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12. Attendance at customers premises to perform a statutory right where access is
prevented

12.1 Attendance at customers premises — Statutory right

Recovery of costs associated with gaining access to a customer premises under statutory law, in order to carry out
necessary Essential Energy functions. This task normally involves a meter technician returning to a customer’s
premises to undertake a service for a second time due to customer dissent during previous visits.

13. Inspection and auditing services

13.1 Inspection of construction work (by level 1 ASPs)

The inspection by Essential Energy of work undertaken by an ASP accredited to perform Level 1 work, for the purpose of
ensuring the quality of the assets to be handed over to Essential Energy.

13.2 Inspection of service work (level 2 ASPs)

The inspection that may be undertaken by Essential Energy on an audit basis, in accordance with the DTIRIS Accredited
Service Provider Scheme of work undertaken by a Level 2 ASP, for the purpose of ensuring the quality of assets to be
handed over to Essential Energy (the fee calculated on the basis that it is payable by all customers and shared for the
provision of the audit service whether or not it is actually carried out on an individual customer’s premises).

13.3 Re-inspection of work of a service provider (level 1 & 2 ASPs work)

The re-inspection by Essential Energy of work (other than customer installation work) undertaken by an ASP accredited
to perform level 1 or level 2 work, for the reason that on first inspection the work was found not to be satisfactory.

13.4 Customer installation inspection

An inspection that may be undertaken by Essential Energy to confirm the customer connected loads or embedded
generation meet relevant safety standards and network requirements.

13.5 Re-inspection customer installation

The re-inspection by a DNSP of private electrical wiring work undertaken by an electrical contractor, required where the
first inspection revealed defective work.

13.6 Investigation, review and implementation of remedial actions associated with work performed by ASPs

The investigation, review and implementation of remedial actions associated with contestable connection works,
leading to corrective and disciplinary action against an ASP due to unsafe practices, substandard workmanship or
other serious circumstances.

13.7 Substation inspections

The inspection by Essential Energy of substations installed by an ASP accredited to perform Level 1 work, for the
purpose of ensuring the quality of the assets to be handed over to Essential Energy.

This service is in addition to other Level 1 inspection services, where substations have been installed as part of new
contestable connection works.

13.8 Inspection service of privately owned electrical infrastructure assets

The inspection by Essential Energy of privately owned low voltage or high voltage network infrastructure. Services may
include but not limited to privately-owned distribution infrastructure before the meter or works completed by a 3™ party
on private assets where evidence of rectification has not been provided.
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14. Provision of training to third parties for network related access

14.1 Provision of training to ASPs for network access

Provision of Access Permit Recipient training as required for Essential Energy's ASP authorisation purposes.

14.2 ASP compliance related training services

Provision of training services to ASPs which form part of ASP authorisation or compliance to Essential Energy’s
contestable systems and processes.

14.3 Provision of training - Entry into electrical stations

Provision of training and authorisation as required for entry within Essential Energy's electrical stations.
Legislation requires Essential Energy to control access to our electrical stations to suitably trained and authorised
persons.

This course:

> addresses the underpinning knowledge and outlines the responsibilities of people who are authorised to enter our
electrical stations

> covers all electrical stations including zone substations, padmount and ground type substations

> acts as both an initial training and a refresher course, with refresher training being required every 2 years

> must be successfully completed for a person to become authorised including demonstrating required safe work
practices, and the ability to identify and minimise risks whilst in these environments.

15. Authorisation of ASPs

15.1 Authorisation of ASPs

The initial issue and annual renewal of authorisation by Essential Energy of individual employees or sub — contractors,
administrators of an ASP to carry out work on or near Essential Energy’s distribution system.

This may include without limitation:

> confirmation of accreditation and registration status with DTIRIS

> induction in the unique aspects of the network and associated Essential Energy’s safety rules and access permit
requirements

> verification that the applicant has undertaken the necessary regulatory safety training (resuscitation etc.) within
the last 12 months

> issuing authorisation cards

> administration support directly related to authorisation.

15.2 ASP authorisation agreement

Authorisation of ASP entry includes the initial and annual renewal of ASP authorisation agreement by Essential for ASP
entities to carry out work on or near Essential Energy’s distribution system.

This may include without limitation:

Confirmation of entity accreditation status with the NSW ASP Scheme

Induction in the unique aspects of the network

Verification of authorised person associated with the entity

Confirmation that the entity has provided all necessary documentation for ASP entity authorisation
Acknowledged compliance with authorisation agreement

Administration support directly related to the entity authorisation agreement.

vV V.V V VYV
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16. Security lighting

16.1 Provision of security lighting

Provision of security flood lighting (night watch/night vision) as requested by a customer to provide lighting to a private
property. Service to include installation, maintenance and usage.

16.2 Provision of luminaire glare shield

Supply and installation of streetlight luminaire glare shield at customer's request.

17. Customer initiated or triggered network asset relocations/re-arrangements

17.1 Design and construction of asset relocations/re-arrangements — Customer funded

Design and construction of customer funded (contestable) asset relocations by Essential Energy in circumstances
where:

> therelocation/re-arrangement works was initiated by a third party (including a customer); or

> could impact the safety or security of the network.

18. Customer requested provision of electricity network data

18.1 Provision of metering or consumption data

At the request for metering or consumption data by a customer or authorised agent working on behalf of the customer.
Service is to provide metering or consumption data in excess to that provided as regulatory required or for requests
about more than one customer (bulk data requests).

18.2 Data requests outside of legislative obligations

Data requests by customers or third parties including requests for the provision of electricity network data or
consumption data outside of legislative obligations.

19. Termination of cable at zone substation — Distributor required performance

19.1 DNSP Provided cable jointing and termination services for contestable work

Provision of Essential Energy staff to perform cable terminations/joints for contestable works where:

> awork health and safety assessment determines that an ASP should not be given the required access to the zone
substation; and

> the connection is fully dedicated to the specific customer connecting.

Service is in conjunction with but in addition to access permits and clearance to work.

20. Authorisation and approval of third-party service providers’ design, work and materials

20.1 Authorisation and approval of third-party service providers’ design, work and materials

Activities include:

> authorisation or re-authorisation of individual employees and subcontractors of third-party service providers and
additional authorisations at the request of the third-party service providers (excludes training services)

> acceptance of third party designs and works

> assessing an application from a third party to consider approval of alternative material and equipment items that
are not specified in the distributor’s approved materials list.
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21. Third party funded network alterations or other improvements

21.1 Third party funded network alterations or other improvements

Alterations or other improvements to the shared distribution network to enable third party infrastructure (e.g. NBN Co
telecommunications assets) to be installed on the shared distribution network. This does not relate to upstream
distribution network augmentation.

21.2 Lighting services minor capital works (MCW)

Includes the provision, construction, operation and maintenance of public lighting and emerging public lighting
technology.
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CONNECTION SERVICES

22. Standard connection services

22.1 Standard connection service - Where not contestable for safety/risk reasons

A connection service (other than a basic connection service) for a particular class (or sub-class) of connection
applicant and for which a model standing offer has been approved by the AER.

23. Non-basic negotiated connection

23.1 Non-basic negotiated connection - Where not contestable for safety/risk reasons

A connection service (other than a basic connection service) for which a DNSP provides a connection offer for a
negotiated connection contract. Applies to both chapter 5 and 5A connections.

Services include but not limited to:

> assetrelocations

> mains conversions

> work deemed non-contestable due to safety or security reasons (where the connection is fully dedicated to the
specific customer) i.e. within a zone substation

> inspection, maintenance and testing (including F&E) of customer assets including HV assets

> included both sub-transmission and distribution assets.

24. Connection management services

24.1 Connections customer interface co-ordination

Where customer developments may require DNSP involvement in order to coordinate a range of inputs from the DNSP

to help establish the development. Usually projects with the following characteristics:

> Multiple components. For example, relocation and connection works associated with the one development, or
works < 11 kV and works at higher voltages

> Projects with scheduling challenges such as rapid deployment requirements or constrained timeframes for
particular tasks

> Multiple and/or conflicting works to be undertaken in tandem or cooperation with other services or utilities

> Projects where there are significant inter- relationships between capital and contestable works which would
benefit from coordination.

The form of this service includes, but is not limited to, attendance at internal and external project meetings in
accordance with the needs of particular customers. It requires strong communication skills and technical
understanding. The nature of the project would determine the skill level of the assigned officer and the number of hours
required.

24.2 Preliminary service enquiry

Providing prospective connection applicants with preliminary information and advice in relation to the connection,
process, and requirements associated with establishing a new or altered connection, or a relocation of existing
network assets. This service is for initial advice and applies to both chapter 5 and 5A connections. This service
excludes more detailed investigations/advice which may subsequently be required from strategic planning studies and
analysis and process facilitation.

24.3 Connection/relocation process facilitation

Providing connection applicants with ongoing information and advice in relation to the connection process and
requirements associated with establishing a new or altered connection or a relocation of existing network assets. This
service is additional to the published instructions available to all applicants and is not a mandatory requirement of the
connection process for standard connections to the distribution network (= 11kV). It would be recommended for first
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time contestable customers or customers with complex or challenging projects. The intent would be to help minimise
project delays caused by customers not taking the required action at the optimum time in the process. This would be
achieved by staff taking a proactive approach to communication and engagement with connection applicants. Itis an
essential requirement for major connection projects (greater than 10MW load or connected at >11 kV) because the
process varies to meet particular project requirements (the electrical component potentially being a smaller but often
critical part of a much larger project).

The form of this service includes, but is not limited to,

> Project coordination activities

> One-on-one engagement to review project or process particulars
> Consultation of connection particulars

> Facilitation.

24.4 Connection offer service

Services provided by Essential Energy for assessing and processing connection applications (excluding major
connections) making basic and standard connection offers.

This may include, without limitation:
> Assessment of application by relevant staff and if the application is deemed to require a technical connection offer
service, the application is allocated to Network Connections
> Network Connections is responsible for deriving the estimated loading on the electrical distribution network,
technically known as the ADMD (After Diversity Maximum Demand). This estimate depends on such factors as the
number of customers served and specific features of the customer’s demand.
> Oncethe ADMD is derived the customer is advised what is required to connect to the electrical distribution
network. This could be one of the following methods of supply:
=  Adirect distributor from an existing substation
= Adirectdistributor from a new kiosk substation
=  Adirectdistributor from a new pole mounted transformer substation
= Adirectdistributor from a new chamber substation.
> Once the assessment has been completed by Network Connections, relevant staff forward the assessment of the
technical connection offer to the customer.

Service fees may be charged for connection applications that are incomplete or include non-compliant information.

24.5 Planning, protection and power quality studies

Planning/protection studies and associated technical analysis to determine suitable/feasible connection options for
further consideration by proponents. The service applies mainly to large loads and generators where suitable
connection options are not necessarily obvious and may result in potentially significant impacts on Essential Energy's
existing network development strategies and augmentation requirements.

Power quality and load assessment investigations to determine suitability/feasibility of newly connected load or
devices. Service includes field assessment, load and voltage recordings (e.g. >100amps switchboard reviews) and
technical analysis.

Development of Chapter 5 and 5A steady state studies requirements and the assessment and DNSP due diligence of
these studies submitted by the customer or applicant. This includes supporting the customer or applicant in the
development of technical requirements and performance standards for a load or generation project.

24.6 Additional services required by ASP/connection applicant

Additional services required by ASP/Applicant of technical nature directly related to the connection application e.g.
guarantee of revenue, site meetings, variations to contract, consultations, network support, CT/switchboard services
etc.

/ Price Schedule for Ancillary Network Services
E Page 24 of 32 | July 2026 | V2



Price Schedule for Ancillary Network Services — 1 July 2026

24.7 Data gathering — Failure to provide documentation

The completion of data gathering by Essential Energy due to the customer/proponent/ASPs failure to provide all
required project completion documentation, within the required timeframe.

24.8 Pioneer scheme administration

In accordance with the AER Connection Charge Guidelines, connection applicants may be required to contribute

towards connections works which were previously funded by another customer.

Administrative fee applied to manage Pioneer Scheme applications. Where Essential Energy is required to:

> Provides reimbursement calculations and coordinates the distribution of Shared Asset Payments to customers
who funded the connection assets

> Operates and maintains all necessary registration and record keeping information

> Acts as the key contact to provide advice and support to applicants.

24.9 Application - Complex connection

Services provided by Essential Energy for assessing and processing complex connection applications (applies to both
chapter 5 and 5A connections). Includes the management and processing of a detailed enquiry or a connection
investigation and the development of the response which is provided to the customer or applicant. This service also
includes project specific discussions which may be required for the purpose of clearly defining the project solution or
potential options which may be feasible to meet the project requirements.

24.10 Connection point management services

Connection point management services (applies to both chapter 5 and 5A connections). This may include, without
limitation:

Contract development/management

Bushfire risk management (SOC) for all customer connections in a P1-P3 Bushfire prone area

Installation Safety Management Plan (ISMP) audits, other audits

DLF forecast, applicable to Large Connections with a site-specific network tariff typical >10MW
Environmental and Planning Services

Deed amendment

Bank guarantee

Project closeout and post connection compliance management.

VV V VYV V VYV

24.11 Reconnection/disconnections

Disconnect/reconnect -Vacant premise

At the request of the retailer, a site visit to a customer’s premises to disconnect or reconnect the supply of electricity
due to:

> avacant premise; or

> asite where the poweris on.

If, following a request from a retailer, the reconnection component of this service is provided outside the hours of
7.30am and 4pm on a working day, the additional ‘Reconnection - outside normal business hours’ charge, will apply.

The disconnection/reconnection method will be at Essential Energy’s discretion and will involve one of the following
methods:

> rotate plug in meter; or

removal of the service fuses; or

removal of barge board fuses; or

turn off and sticker covering main switch; or

turn off and tag and leave card.

vV V.V V
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Disconnect/reconnect - Site visit only

A site visit to a customer’s premises for the purpose of disconnecting or reconnecting the customer’s supply at the
request of a retailer. Disconnection or reconnection does not occur on that occasion, as customer payment is made or
itis a wasted visit.

Disconnection may not occur due to a number of reasons such as but not limited to the following:
> Unable to access main switchboard or metering

Breach of Customer Connection Contract has been rectified

Safety of installation or Essential Energy’s employee

Late cancellation by retailer

Change of customer or retailer for the NMI.

vV V. V. V

A site visit may also be charged for reconnections and other retailer requests due to a number of reasons such as but
not limited to the following:

> Unable to access main switchboard or metering

> Safety of Installation or Essential Energy’s employee

> Late cancellation by retailer.

Disconnect/reconnect — Pole top/Pillar

A site visit to a customer’s premises to disconnect or reconnect the supply of electricity to a customer at the pole top
or pillar box, for breach by the customer of their customer retail contract, or for a breach of Essential Energy's
customer connection contract, or where a retailer supplier has requested that the supply to a customer be
disconnected, where the customer has denied access to the meter or had prior to the visit, reconnected supply
without authorisation by Essential Energy following a previous disconnection.

If following a request from a retailer the reconnection component of this service is provided outside the hours of
7.30am and 4.00pm on a working day, the additional ‘Reconnection - outside normal business hours’ charge, will also

apply.

Disconnection may not occur due to a number of reasons such as but not limited to the following:
> Customer has paid retail bill

Breach of customer connection contract has been rectified

Safety of Installation or Essential Energy's employee

Late cancellation by retailer

Change of customer or retailer for the NMI.

VvV V. V. V

In the cases listed above a ‘Disconnection/Reconnection - Site Visit’ charge will be applied.

Disconnect/reconnect — Complete

At the request of the retailer, a site visit to a customer’s premises to disconnect or reconnect the supply of electricity to
a customer for breach by the customer of their customer retail contract or for a breach of Essential Energy’s customer
connection contract, or where a retailer has requested that the supply to the customer be disconnected.

The disconnection/reconnection method will be at Essential Energy's discretion and will involve one of the following
methods:

> rotate plug in meter; or

removal/installation of the service fuses; or

removal/installation of barge board fuses; or

turn off/on and sticker covering main switch; or

turn off/on and tag and leave card.

vV V. V V

If, following a request from a retailer, the reconnection component of this service is provided outside the hours of
7.30am and 4pm on a working day, the additional ‘Reconnection - outside normal business hours’ charge, will apply.
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Disconnection —Technical disconnection

At the request of the retailer, a site visit to a customer’s premises to disconnect or reconnect the supply of electricity to
a customer for breach by the customer of their customer retail contract or for a breach of Essential Energy's customer
connection contract, or where a retailer has requested that the supply to the customer be disconnected.

The disconnection/reconnection method will be at Essential Energy's discretion and will involve a method not
identified as a disconnection method for Disconnection/Reconnection — Disconnection completed (e.g. pull load tail
out of meter).

If, following a request from a retailer, the reconnection component of this service is provided outside the hours of
7.30am and 4pm on a working day, the additional ‘Reconnection - outside normal business hours’ charge, will apply.

Reconnect — Outside of normal business hours

At the request of the retailer:

> The provision of the reconnection component of either a ‘De-energisation’ sub type 'Remove Fuse (Non-Payment)
or Pillar-Box Pit or Pole-Top (Non- Payment)' B2B service order, carried out, outside the hours of 7.30am and 4pm
on a working day, or

> the reconnection of electricity to a new customer outside the hours of 7:30am and 4pm on a working day

> Essential Energy may be notified to conduct this service via the use of the 'Re-energisation' B2B service order.

Illegal connections

Work undertaken by Essential Energy to the property of Essential Energy or to the property of another person in order
to:

> investigate

> de-energise and/or make safe the assets

> inspect the assets following repair.

Following conduct that constitutes an offence under Part 6, Division 1 of the Electricity Supply Act 1995 (NSW). For
example, to rectify an unauthorised connection to Essential Energy’s distribution system.

The assets will remain de-energised until an ASP has repaired the damaged assets (at the customer expense) and
Essential Energy has inspected the repaired assets.

25. Enhanced connection services — Extension and augmentation

25.1 Enhanced connection service

Provision of connection services above minimum requirements — customer requests increase in reliability or quality of
supply beyond the standard, and/or above minimum regulatory requirements (e.g. reserve feeder). Applies to both NER
chapter 5 and 5A connections.
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METERING SERVICES

26. Special meter reading and testing (legacy meters)

26.1 Move in/move out read

B2B service orders from retailers to obtain a final read for customer move-outs or to obtain a start read where a
customer is moving into a site that has been vacant. These services are additional to the special meter reading,
disconnection/reconnection and testing services.

Charges may also be levied due to a number of reasons, such as, but not limited to the following:
> Unable to access main switchboard or metering

>  Safety of installation or Essential Energy’s employee

> Late cancellation by retailer

> Reconnection/disconnection for short periods, such as for holiday homes.

26.2 Special meter read (including wasted visit)

This service has the same meaning as the meaning given to the expression ‘special meter reading’ in the AEMO

Metrology Procedure: Part A National Electricity Market.

Essential Energy may be notified to conduct this service via the use of the 'Special Read' B2B service order. It excludes

any special meter reading of metering installation types 1 to 4, which is an unregulated distribution service, but subject

to a ‘light-handed’ form of control under Independent Pricing and Regulatory Tribunal of NSW (IPART) Rule 2004/1

Regulation of Excluded Distribution Services; and applies in each of the following circumstances:

> where a customer or a retailer requests Essential Energy to undertake a special meter read, (but does not apply
where the special meter read was requested solely to verify the accuracy of a scheduled meter read and the
special meter read reveals that the scheduled meter read was inaccurate or in error); or

> where Essential Energy attends a customer’s premises for the sole purpose of discharging Essential Energy’s
obligation to read the customer’s meter within the period specified by

> law (but not where Essential Energy merely chooses to read the customer’s meter without being under a legal
obligation to do so) and on attending the customer’s premises Essential Energy is unable (through no act or
omission of Essential Energy), to gain access to the meter; or

> where Essential Energy and the customer agree on an appointed time at which Essential Energy may attend the
customer’s premises to enable Essential Energy to discharge Essential Energy’s legal obligation referred to in the
above paragraph and when Essential Energy attended at the customer’s premises at the appointed time Essential
Energy (through no act or omission), was unable to gain access to the customer’s meter

> Essential Energy will not levy a charge for this service where the service reveals that a scheduled meter reading
was inaccurate (as outlined above).

26.3 Special meter test — 1st & 26.4 Special meter test - Additional

The testing of a single Essential Energy meter in accordance with AEMO Metrology Procedure: Part A National
Electricity Market. Essential Energy may be notified to conduct this service via the use of the 'Meter Investigation' sub
type ' Meter Test' B2B service order. It excludes metering installation types 1 to 4, the testing of which is an unregulated
distribution service, but subject to a ‘light-handed form of control under IPART Rule 2004/1 Regulation of Excluded
Distribution Services.

If the meter test is undertaken on premises serviced by more than one meter associated with the NMI the following

applies:

> if the meter test reveals that all of the meters associated with the NMI are operating satisfactorily, Essential Energy
will charge for each meter that a test was requested for; and

> if the meter test reveals that one or more of the meters associated with the NMI are not operating satisfactorily,
Essential Energy will not levy any charge for the provision of the service

> Testresults will be provided to the party requesting the meter tests in a standard Essential Energy format

> ‘Meter Test — 1st meter’ charge will apply to the first meter tested for a NMlI, all subsequent tests at the same NMI
will be charged ‘Meter Test — each additional meter charge.
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26.5 Special meter test — CT meter

The testing of a single CT Essential Energy meter in accordance with AEMO Metrology Procedure: Part A National
Electricity Market. Essential Energy may be notified to conduct this service via the use of the 'Meter Investigation' sub
type ' Meter Test' B2B service order. It excludes metering installation types 1 to 4, the testing of which is an unregulated
distribution service, but subject to a ‘light-handed form of control under IPART Rule 2004/1 Regulation of Excluded
Distribution Services.

If the meter test is undertaken on premises serviced by more than one meter associated with the NMI the following

applies:

> if the meter test reveals that all of the meters associated with the NMI are operating satisfactorily, Essential Energy
will charge for each meter that a test was requested for; and

> if the meter test reveals that one or more of the meters associated with the NMI are not operating satisfactorily,
Essential Energy will not levy any charge for the provision of the service

> Testresults will be provided to the party requesting the meter tests in a standard Essential Energy format.

27. Emergency maintenance metering equipment not owned by the distributor (contestable
meters)

27.1 Unplanned outage — Meter fault (site attendance)

Site attendance by Essential Energy to an unplanned outage. Where it is determined that the cause of the faultis
directly related to failure or incorrect installation of metering equipment not owned by Essential Energy.

Site attendance required by Essential Energy staff to determine the cause of the interruption.

Service may include the completion of temporary supply arrangements (bypass) and notification to retailer/metering
coordinator. This may result in an unmetered supply arrangement at the site.

* Essential Energy will impose an overtime fee for services provided outside the hrs of 7:30am - 4pm Mon - Fri (ordinary
hrs).

27.2 Unplanned outage — Meter HW fault (site attendance)

Site attendance by Essential Energy to an unplanned hot water outage (No HW). Where it is determined that the cause
of the fault is directly related to failure or incorrect installation of metering equipment not owned by Essential Energy.
Site attendance required by Essential Energy staff to determine the cause of the interruption.

Service may include the completion of temporary supply arrangements (bypass) and notification to retailer/metering
coordinator.

* Essential Energy will impose an overtime fee for services provided outside the hrs of 7:30am - 4pm Mon - Fri (ordinary
hrs).

27.3 Unplanned outage — Retailer outage impacting non-retailer customer (site attendance)

Site attendance by Essential Energy to an unplanned outage. Where it is determined that the un notified customers
have been incorrectly isolated by a MC.
Site attendance required by Essential Energy staff to determine the cause of the interruption to un-notified customers.

* Essential Energy will impose an overtime fee for services provided outside the hrs of 7:30am - 4pm Mon - Fri (ordinary
hrs).

27.4 Unplanned outage — Remote de-energisation (site attendance)

Site attendance by Essential Energy to an unplanned outage where it is determined that incorrect isolation by remote
de-energisation has caused an interruption to un notified customers.
Site attendance required by Essential Energy staff to determine the cause of the interruption.

* Essential Energy will impose an overtime fee for services provided outside the hrs of 7:30am - 4pm Mon - Fri (ordinary
hrs).
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28. Meter recovery and disposal-Type 5 & 6 (legacy meters)

28.1 Redundant meter disposal

Service to manage and dispose of recovered redundant Type 5 and 6 Meters removed by a metering coordinator.
Meters to be returned to an Essential Energy nominated storage facility or depot.

29. Distributor arranged outage for the purpose of replacing meter

29.1 Retailer requested distributor planned interruption — Cancellation after notification

Retailer requested Essential Energy notification of customers configured on shared fuse arrangements (non-retailer
customers), to facilitate the replacement of retailer owned metering equipment. Service to complete to customer
notifications and attend site for isolation, however retailer/MC cancels outage service order prior to planned
interruption day - no site attendance by EE.

29.2 Retailer requested distributor planned interruption —Initial visit

Retailer requested Essential Energy notification of customers configured on shared fuse arrangements (non-retailer
customers), to facilitate the replacement of retailer owned metering equipment. Initial site visit by Essential Energy
staff to determine customers impacted by shared fuse isolation.

* Essential Energy will impose an overtime fee for services provided outside the hrs of 7:30am - 4pm Mon - Fri (ordinary
hrs).

29.3 Requested distributor planned interruption — Isolation completed

Retailer requested Essential Energy notification of customers configured on shared fuse arrangements (non-retailer
customers), to facilitate the replacement of retailer owned metering equipment. Service to complete to customer
notifications and Essential Energy staff to attend site for isolation for up to 1 hr. Additional labour charges may apply to
isolations which require Essential Energy staff to attend site beyond the 1 hr allocation.

* Essential Energy will impose an overtime fee for services provided outside the hrs of 7:30am - 4pm Mon - Fri (ordinary
hrs).

29.4 Retailer requested distributor planned interruption — Early cancellation

Retailer requested Essential Energy notification of customers configured on shared fuse arrangements (non-retailer
customers), to facilitate the replacement of retailer owned metering equipment.

Service to complete to customer notifications and attend site for isolation, however MC cancels outage post customer
notification - no site attendance required by EE.

29.5 Retailer requested distributor planned interruption - MC no attendance

Retailer requested Essential Energy notification of customers configured on shared fuse arrangements (non-retailer
customers), to facilitate the replacement of retailer owned metering equipment.

Service to complete to customer notifications and attend site for isolation, however MC does not attend site - wasted
site visit by EE.

* Essential Energy will impose an overtime fee for services provided outside the hrs of 7:30am - 4pm Mon - Fri (ordinary
hrs).

29.6 Retailer requested distributor planned interruption - One in allin

Retailer requested Essential Energy notification of customers configured on shared fuse arrangements (non-retailer
customers), to facilitate the replacement of retailer owned metering equipment. This service is associated with the
upgrade of all legacy meters on the shared fuse at the same time.
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29.7 Retailer requested planned interruption on high voltage CT metering site, including testing of distributer owned
high voltage metering primary and secondary plant

Retailer requested Essential Energy interruption of service, testing of distributer owned primary and secondary plant

associated with high voltage CT metering where Essential Energy is not the meter provider.

Essential Energy to provide National Association of Testing Authorities (NATA) certified test certificates to meter
provider at the conclusion of testing. Includes supervision of Meter Provider staff within High Voltage Substations and
Switchyard.

*Essential Energy willimpose an overtime fee for services provided outside the hrs of 7:30am - 4pm Mon - Fri (ordinary
hrs).

30. Other metering services (type 5 to 7 metering installations and legacy meters)

30.1 Off-peak conversion

The alteration of the off-peak metering equipment at a customer’s premises for the purpose of changing the hours of
the metering equipment’s operation. A charge for this service may be levied for each occasion that the service is
provided.
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PROVIDER OF LAST RESORT SERVICES

Services provided in regional and remote locations into the contestable market, under a set of self-imposed controls — applies to
Essential Energy only

31. Provider of last resort services

31.1 Provider of last resort services

All services allowed for under the NSW ASP Scheme including:

> Level 1 customer connection services including both overhead and underground, and including related network
extensions or augmentations

Level 2 services such as disconnect and reconnect, work on underground service conductors, and work on
overhead service conductors

Level 3 design services for both overhead and underground network electricity assets

Customer initiated private asset relocations

Connections negotiated under Chapter 5 of the NER; and

Inspection, maintenance (including fault and emergency) and testing of customer assets including HV assets (this
is for standard distribution and sub-transmission type assets and excludes emerging technology assets such as
PV, batteries, etc.).

\Y
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